DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP - NO11(17) CONTRACT TIME : 803 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : ESTP-NO11(17)

THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
MILLING AND OVERLAYING AND WIDENING ROADWAY WITH BITUMINOUS
CONCRETE; CONSTRUCTING P.C.C. CURB, GUTTER AND SIDEWALK;
PLACING DRAINAGE INLETS, PIPES AND UNDERDRAINS; INSTALLING
SANITARY SEWER; INSTALLING WATER MAINS AND ACCESSORIES;
APPLYING PAVEMENT STRIPING; INSTALLING TRAFFIC SIGNALS AND
SIGNAL COMMUNICATION HARDWARE; INSTALLING LANDSCAPING; AND
OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE
LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS
DIRECTED BY THE ENGINEER.

EXCAVATION AND BACKFILLING FOR PIPE
TRENCHES

SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/11/10 to vendor GREGGO & FERRARA INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 13,952,848.05 132.6412% 100.0000%
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 10,519,240.12 100.0000% 75.3913%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 10,735,775.21 102.0585% 76.9433%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 11,069,919.19 105.2350% 79.3381%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 12,528,895.75 119.1046% 89.7945%
5 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 14,147,777.00 134.4943% 101.3971%
I( 0 I( 1 | ( 2
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e St et
SECTION 0001 FIXED QUANTITY ITEMS
| | |
0010 202000 25366.000 CY | 8.43881 214058.85| 9.20000 233367.20]| 11.98000 303884.68
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 214,058.85] $ 233,367.20] $ 303,884.68
—————————————————————————————————————————— B e St A et T
SECTION 0002 NON-FIXED QUANTITY ITEMS
| | |
0020 201000 LUMP | 150000.00000 150000.00] 15000.00000 15000.00] 12000.00000 12000.00
CLEARING AND GRUBBING | | |
0030 207000 2143.000 cCY | 21.57264 46230.17] 11.00000 23573.00] 23.90000 51217.70
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 3626.000 CY | 12.06572 43750.30] 11.00000 39886.00] 3.98000 14431.48
| | |
I | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE
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0 I(
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UNIT PRICE AMOUNT |
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
—————————————————————————————————————————— e e
0050 208500 356.000 CY | 90.26578 32134.62]| 95.00000 33820.00
FLOWABLE FILL | | |
0060 210000 5592.000 CY | 14.77197 82604.86 | 16.00000 89472.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 100000.00000 100000.00] 32000.00000 32000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 211002 446.000 LF | 3.15651 1407.80] 5.90000 2631.40]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0090 211004 309.000 LF | 19.48688 6021.45] 6.20000 1915.80]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0100 251001 1366.000 LF | 4.63451 6330.74]| 2.30000 3141.80]
REINFORCED SILT FENCE | | |
0110 268000 215.000 TON | 37.55033 8073.32] 23.00000 4945.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0120 272500 9.000 EACH | 614.72000 5532.48]| 1200.00000 10800.00 |
SKIMMER DEWATERING DEVICE | | |
0130 302007 8233.000 CY | 31.02722 255447.10] 37.00000 304621.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302008 206.000 CY | 55.19073 11369.29] 35.00000 7210.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0150 302011 215.000 TON | 35.03135 7531.74] 29.00000 6235.00]
DELAWARE NO. 3 STONE | | |
0160 401816 15415.000 TON | 67.00000 1032805.00]| 60.00000 924900.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0170 401819 16790.000 TON | 45.00000 755550.00 | 52.00000 873080.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0180 401821 47.000 TON | 107.00000 5029.00] 120.00000 5640.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0190 401822 1686.000 TON | 75.00000 126450.00] 75.00000 126450.00]
| |
| |

PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0200 401823 522.000 TON | 73.00000 38106.00] 75.00000 39150.00] 63.00000 32886.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | [ |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING [ [ [
0210 401825 389.000 TON | 71.00000 27619.00] 63.00000 24507.00] 64.00000 24896.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | [ [
PG 64-22, WEDGE | [
0220 401833 7752.000 TON | 70.00000 542640.00] 66.00000 511632.00] 75.00000 581400.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | [ [
PG 76-22, (NON- CARBONATE STONE) [ [
0230 602506 LUMP | 587876.00000 587876.00| 400000.00000 400000.00]| 422000.00000 422000.00
PRECAST CONCRETE CULVERT [ [ [
0240 602615 207.000 SF | 159.00000 32913.00] 49.00000 10143.00] 42.10000 8714.70
MODULAR BLOCK RETAINING WALL [ [ [
0250 602668 149.000 SF | 100.00000 14900.00] 150.00000 22350.00] 39.88000 5942.12
PORTLAND CEMENT CONCRETE STAIRS [ [
0260 605669 1.000 EACH | 2640.97076 2640.97] 7000.00000 7000.00]| 9125.00000 9125.00
RIDE SHELTER INSTALLATION [ [ [
0270 606503 50.000 LF [ 151.00000 7550.00 | 155.00000 7750.00 | 94.50000 4725.00
STEEL HAND RAILING [ | [
0280 608000 436.000 TON | 37.84354 16499.78| 30.00000 13080.00] 21.97000 9578.92
COARSE AGGREGATE FOR FOUNDATION [ [
STABILIZATION AND SUBFOUNDATION BACKFILL| | |
0285 612020 7.000 LF | 50.00000 350.00] 33.00000 231.00] 89.77000 628.39
REINFORCED CONCRETE PIPE, 12", CLASS IV | [ \
0290 612021 3035.000 LF | 48.18861 146252.43 35.00000 106225.00| 37.79000 114692.65
REINFORCED CONCRETE PIPE, 15", CLASS IV | [ \
0300 612022 1075.000 LF | 38.49757 41384.89] 41.00000 44075.00] 40.41000 43440.75
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0310 612023 1748.000 LF | 55.88631 97689.27| 55.00000 96140.00] 47.47000 82977.56
REINFORCED CONCRETE PIPE, 24", CLASS IV | [ [
0320 612025 93.000 LF | 64.97206 6042.40] 77.00000 7161.00]| 58.03000 5396.79
REINFORCED CONCRETE PIPE, 30", CLASS IV | | [
0330 612026 48.000 LF | 110.00000 5280.00] 88.00000 4224.00]| 73.63000 3534.24
REINFORCED CONCRETE PIPE, 30", CLASS V | [ |
0340 612027 144.000 LF | 99.00000 14256.00] 120.00000 17280.00] 92.99000 13390.56
REINFORCED CONCRETE PIPE, 42", CLASS IV | | [
0350 612028 446.000 LF | 109.00000 48614.00] 150.00000 66900.00| 109.19000 48698.74
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/11/10
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID T200404401.01 COUNTIES NEW CASTLE
LETTING DATE 07/13/10 DISTRICT
SET-ASIDE
( 0 ) 1 ) I( 2 )
ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE /
ITEM DESCRIPTION
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/11/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 701010 8478.000 LF | 13.18951 111820.67] 12.90000 109366.20] 16.89000 143193.42
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0520 701011 2173.000 LF | 18.45633 40105.61 | 14.95000 32486.35] 20.36000 44242.28
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0530 701020 91.000 LF | 34.57182 3146.04] 25.75000 2343.25] 30.34000 2760.94
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0540 701021 185.000 LF | 25.60085 4736.16| 25.75000 4763.75] 25.08000 4639.80
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0550 701022 16662.000 LF | 15.10552 251688.17]| 12.65000 210774.30] 17.63000 293751.06
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0560 701508 26.000 LF | 60.00000 1560.00 | 37.10000 964.60| 61.90000 1609.40
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN CURB | | |
0570 701511 1452.000 LF | 55.00000 79860.00 | 37.10000 53869.20] 33.60000 48787.20
P.C.C. MONOLITHIC CURB | | |
0580 705001 41722.000 SF | 4.27386 178313.99] 3.80000 158543.60] 5.25000 219040.50
P.C.C. SIDEWALK, 4" | |
0590 705002 6590.000 SF | 4.66097 30715.79] 4.35000 28666.50] 5.67000 37365.30
P.C.C. SIDEWALK, 6" | |
0600 705007 1557.000 SF | 23.83132 37105.37] 22.65000 35266.05] 28.88000 44966.16
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0610 705504 25515.000 SF | 15.87299 404999.34] 5.50000 140332.50] 9.98000 254639.70
BRICK AND/OR BLOCK SIDEWALK | | |
0620 705505 130.000 SF | 15.00000 1950.00 | 16.50000 2145.00]| 8.40000 1092.00
RESET STONE/BRICK SIDEWALK AND/OR | |
STONE/BRICK ROADWAY | | |
0630 705512 3620.000 SF | 39.00000 141180.00] 13.75000 49775.00 | 9.98000 36127.60
UNIT PAVER, TYPE C | |
0640 705525 2381.000 SF | 11.43113 27217.52] 12.35000 29405.35] 10.50000 25000.50
CURB RAMP, TYPE 1 | |
0650 705526 5991.000 SF | 10.00414 59934.80 ] 12.35000 73988.85| 10.50000 62905.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0660 705527 1165.000 SF | 17.11189 19935.35] 12.35000 14387.75] 11.55000 13455.75
| | |

CURB RAMP, TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 705528 2.000 EACH | 250.00000 500.00]| 1200.00000 2400.00] 1575.00000 3150.00
TEMPORARY CURB RAMP | | [
0680 708050 3.000 EACH | 2158.53846 6475.62| 1800.00000 5400.00] 3584.15000 10752.45
DRAINAGE INLET, 34" X 18" | | [
0690 708051 22.000 EACH | 2360.53797 51931.84]| 1900.00000 41800.00]| 3583.44000 78835.68
DRAINAGE INLET, 34" X 24" | | [
0700 708052 16.000 EACH | 2836.25677 45380.11]| 2600.00000 41600.00]| 3801.20000 60819.20
DRAINAGE INLET, 48" X 30" | | |
0710 708053 15.000 EACH | 3135.18579 47027.79] 2700.00000 40500.00] 3915.49000 58732.35
DRAINAGE INLET, 48" X 48" | [ [
0720 708054 1.000 EACH | 3312.22222 3312.22] 3300.00000 3300.00] 4332.02000 4332.02
DRAINAGE INLET, 66" X 30" [ [ [
0730 708055 2.000 EACH | 2960.00000 5920.00] 3800.00000 7600.00 | 4847.93000 9695.86
DRAINAGE INLET, 66" X 48" [ [ |
0735 708056 1.000 EACH | 3410.00000 3410.00] 4600.00000 4600.00 | 4738.15000 4738.15
DRAINAGE INLET, 66" X 66" | | |
0740 708057 4.000 EACH | 3618.93325 14475.73] 3600.00000 14400.00] 4023.30000 16093.20
DRAINAGE INLET, 72" X 24" | | |
0750 708058 16.000 EACH | 3822.23596 61155.78] 4300.00000 68800.00] 4488.46000 71815.36
DRAINAGE INLET, 72" X 48" [ [ [
0760 708059 7.000 EACH | 4711.27656 32978.94 6000.00000 42000.00] 5776.72000 40437.04
DRAINAGE INLET, 72" X 72" | [ |
0770 708105 15.000 EACH | 2865.00000 42975.00]| 2700.00000 40500.00]| 3939.50000 59092.50
MANHOLE (SANITARY) | [
0780 708107 4.000 EACH | 2755.40541 11021.62] 1900.00000 7600.00 | 3207.35000 12829.40
MANHOLE, ROUND | |
0790 708111 4.000 EACH | 2725.28125 10901.13] 2500.00000 10000.00]| 3145.60000 12582.40
MANHOLE, 48" X 30" | |
0800 708112 1.000 EACH | 3439.07895 3439.08] 2800.00000 2800.00] 3554.76000 3554.76
MANHOLE, 48" X 48" | |
0810 708114 2.000 EACH | 4113.00000 8226.00| 3700.00000 7400.00 | 4209.52000 8419.04
MANHOLE, 66" X 48" | |
0820 708115 3.000 EACH | 4423.07692 13269.23] 4600.00000 13800.00] 5034.61000 15103.83
MANHOLE, 66" X 66" | |
0830 708512 4.000 EACH | 4017.72354 16070.89] 3400.00000 13600.00] 4138.97000 16555.88
DRAINAGE INLET, SPECIAL I | [ [
0840 708513 4.000 EACH | 5526.00000 22104.00] 6000.00000 24000.00| 3909.84000 15639.36
DRAINAGE INLET, SPECIAL IT | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/11/10
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER 001 CONTRACT ID T200404401.01 COUNTIES NEW CASTLE
LETTING DATE 07/13/10 DISTRICT N2
SET-ASIDE
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ENGINEER'S ESTIMATE GO & FERRARA INC |DIAMOND MATERIALS LLC
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
0850 708514 1.000 EACH | 3800.00000 3800.00]| 5700.00000 5700.00 |
DRAINAGE INLET, SPECIAL III | | |
0860 708543 1.000 EACH | 5600.00000 5600.00| 4500.00000 4500.00]
CATCH BASIN SQUARE COG, 10°' | | |
0870 708549 2.000 EACH | 5600.00000 11200.00] 6700.00000 13400.00]
CATCH BASIN SQUARE COS, 20°' | | |
0880 708582 2.000 EACH | 4500.00000 9000.00| 5500.00000 11000.00
MANHOLE, SPECIAL I | |
0890 708583 1.000 EACH | 787.51370 787.51]| 985.00000 985.00]|
PERSONNEL GRATE FOR PIPE INLET | | |
0900 708585 3.000 EACH | 1765.55905 5296.68] 1700.00000 5100.00
JUNCTION BOX, 48" X 30" | | |
0910 708586 2.000 EACH | 2000.00000 4000.00]| 1800.00000 3600.00]|
JUNCTION BOX, 48" X 48" | | |
0920 708589 2.000 EACH | 3500.00000 7000.00 | 3400.00000 6800.00
JUNCTION BOX, 66" X 66" | | |
0930 708593 68.000 SF | 100.00000 6800.00] 260.00000 17680.00
BRICK BULKHEAD MASONRY PLUG | | |
0940 708596 6.000 EACH | 3500.00000 21000.00]| 3300.00000 19800.00]
MANHOLE, SPECIAL II | |
0950 708597 2.000 EACH | 4200.00000 8400.00] 5400.00000 10800.00
MANHOLE, SPECIAL III | |
0960 708598 2.000 EACH | 5200.00000 10400.00] 6600.00000 13200.00
MANHOLE, SPECIAL IV | | |
0970 709518 1.000 EACH | 3000.00000 3000.00]| 400.00000 400.00 |
SANITARY CLEANOUT | |
0980 710001 3.000 EACH | 901.16667 2703.50]| 1300.00000 3900.00]|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0990 710002 14.000 EACH | 607.22749 8501.18] 1300.00000 18200.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
1000 710506 29.000 EACH | 717.74305 20814.55] 1200.00000 34800.00]
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | I I
1010 710507 1.000 EACH | 338.00000 338.00] 350.00000 350.00]|
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
1020 712005 12.000 SY | 90.79474 1089.54] 80.00000 960.00]|
| |

RIPRAP, R-4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER  : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1030 715001 11159.000 LF | 10.54587 117681.36| 12.00000 133908.00] 9.81000 109469.79
PERFORATED PIPE UNDERDRAINS, 6" | | |
1040 715500 1112.000 LF | 19.33731 21503.09] 20.00000 22240.00] 9.56000 10630.72
UNDERDRAIN OUTLET PIPE, 6" | | |
1050 716000 1.000 EACH | 1074.80944 1074.81]| 980.00000 980.00] 1633.17000 1633.17
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
1060 716500 2.000 EACH | 3000.00000 6000.00] 850.00000 1700.00] 1495.97000 2991.94
CONVERTING EXISTING MANHOLE TO JUNCTION | | |
BOX | | |
1070 720050 402.000 LF | 25.85494 10393.69| 21.00000 8442.00]| 18.90000 7597.80
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
1080 720506 10240.000 LF | 3.95598 40509.24| 4.20000 43008.00] 4.45000 45568.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
1090 720527 133575.000 EADY | 0.12847 17160.38]| 0.34000 45415.50| 0.12000 16029.00
PLASTIC DRUMS [ [
1100 720532 19.000 EACH | 1163.44776 22105.51] 1100.00000 20900.00]| 1050.00000 19950.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1110 720534 19.000 EACH | 6195.86076 117721.35] 4700.00000 89300.00 | 5145.00000 97755.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
1120 720539 23.000 EACH | 1156.28440 26594.54] 1200.00000 27600.00| 1575.00000 36225.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
1130 720540 451.000 EACH | 62.00000 27962.00]| 39.00000 17589.00 | 20.99000 9466.49
DELINEATORS [ [ [
1140 720567 2800.000 LF | 13.70806 38382.57] 10.00000 28000.00]| 27.07000 75796.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
1150 720586 2.000 EACH | 2106.77551 4213.55]| 2500.00000 5000.00] 2362.50000 4725.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
1160 727510 83.000 LF | 12.00000 996.00| 28.00000 2324.00] 28.20000 2340.60
WOOD RAIL FENCE | |
1170 727520 1765.000 LF | 1.61379 2848.34] 1.80000 3177.00] 1.58000 2788.70
CONSTRUCTION SAFETY FENCE | | |
1180 727522 181.000 LF | 84.96148 15378.03] 62.00000 11222.00] 63.00000 11403.00
DECORATIVE FENCE | |
1200 727548 2825.000 LF | 25.00000 70625.00]| 3.80000 10735.00] 3.86000 10904.50
| | |

PORTABLE CHAINLINK FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/11/10
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID T200404401.01 COUNTIES NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT
SET-ASIDE
I( 0 ) I( 1 I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1210 727549 9048.000 LF | 12.00000 108576.00]| 2.70000 24429.60| 2.26000 20448.48
RELOCATE PORTABLE CHAINLINK FENCE | |
1220 732002 505.000 sSY | 5.78371 2920.77] 5.40000 2727.00]| 6.46000 3262.30
TOPSOIL, 6" DEPTH | |
1230 732003 1371.000 SY | 13.00000 17823.00] 8.20000 11242.20] 8.22000 11269.62
TOPSOIL, 12" DEPTH | |
1240 732507 49.000 cCY | 300.00000 14700.00] 88.00000 4312.00] 26.04000 1275.96
STRUCTURAL SOIL | |
1250 733002 6210.000 sSY | 3.07624 19103.45]| 4.40000 27324.00] 4.19000 26019.90
TOPSOILING, 6" DEPTH | | |
1260 733006 2190.000 sSY | 6.00000 13140.00] 6.70000 14673.00]| 4.88000 10687.20
TOPSOILING, 12" DEPTH | | |
1270 734013 11440.000 sY | 0.27457 3141.08] 0.26000 2974.40] 0.26000 2974.40
PERMANENT GRASS SEEDING, DRY GROUND | | |
1280 734017 66.000 sSY | 0.75806 50.03] 0.26000 17.16| 0.26000 17.16
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1290 734529 550.000 sY | 3.50000 1925.00| 5.15000 2832.50] 5.25000 2887.50
SEED MIX #8 | | |
1300 735006 11506.000 sY | 0.44456 5115.11 0.30000 3451.80] 0.27000 3106.62
MULCHING, STRAW | |
1310 735533 485.000 sY | 3.64751 1769.04| 2.06000 999.10| 2.10000 1018.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1320 735534 11449.000 sY | 0.58073 6648.78 | 0.52000 5953.48| 0.53000 6067.97
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1330 735535 189.000 sY | 3.37726 638.30] 2.06000 389.34] 2.10000 396.90
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1340 735536 309.000 sY | 7.56032 2336.14] 8.25000 2549.25] 8.40000 2595.60
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
1350 737523 LUMP | 96832.00000 96832.00]| 81591.00000 81591.00]| 82780.10000 82780.10
PLANTING | | |
1365 741503 515.000 LF | 150.00000 77250.00] 35.00000 18025.00]| 32.55000 16763.25
ROOT PRUNING | | |
1370 742500 10656.000 HOUR | 41.67000 444035.52] 41.67000 444035.52] 41.67000 444035.52
FLAGGER, NEW CASTLE COUNTY, STATE | |
1380 742514 1962.000 HOUR | 60.42000 118544.04| 60.42000 118544.04| 60.42000 118544.04
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1390 743003 584.000 EADY | 14.06472 8213.80| 56.00000 32704.00] 16.46000 9612.64
I | I

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE

CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE

DATE
PAGE

08/11/10
001 -10

0 ) I( 1 )
| GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT

SUPPLY OF 2 1/2" GALVANIZED STEEL

I(

2 )

| DIAMOND MATERIALS LLC

| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

UNIT PRICE
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|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1400 743004 155.000 EADY | 62.45040 9679.81] 71.00000 11005.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1410 743005 2291.000 EADY | 26.86204 61540.93] 28.00000 64148.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY [ [ ‘
1420 743501 87318.000 EADY | 0.52656 45978.17] 1.10000 96049.80 |
WARNING LIGHTS , TYPE B | | |
1430 743504 66.000 EACH | 114.63413 7565.85]| 220.00000 14520.00 |
WARNING SIGNS | | |
1440 743507 255462.000 LFDY | 0.13000 33210.06] 0.31000 79193.22]|
TEMPORARY BARRICADE, TYPE III | | |
1450 743512 1168.000 EADY | 131.37477 153445.73] 75.00000 87600.00 |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
1460 743525 32049.000 EADY | 1.37426 44043.66 | 3.70000 118581.30]
TEMPORARY WARNING SIGNS | | |
1470 744506 10.000 EACH | 2262.50000 22625.00] 2015.00000 20150.00]
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1480 744520 37.000 EACH | 767.34352 28391.71] 824.00000 30488.00]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1490 744523 29.000 EACH | 1148.65574 33311.02] 968.20000 28077.80]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1500 744524 8.000 EACH | 711.51163 5692.09] 741.60000 5932.80]
CONDUIT JUNCTION WELL, TYPE 5, 24" X | | |
16" PRECAST CONCRETE | | |
1510 744525 42.000 EACH | 310.63848 13046.82] 237.00000 9954.00]
REMOVAL OF EXISTING JUNCTION WELL | | |
1520 744528 9.000 EACH | 4000.00000 36000.00] 1960.00000 17640.00 |
CONDUIT JUNCTION WELL, TYPE 12, 30"X42" | | |
PRECAST OR CAST-IN-PLACE LOAD BEARING | | |
1530 745521 6898.000 LF | 5.94465 41006.20 ] 5.15000 35524.70]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1540 745527 5255.000 LF | 8.94206 46990.53 | 11.35000 59644.25]|
| | |
| | |

CONDUIT



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER  : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1550 745528 135.000 LF | 9.12197 1231.47] 9.30000 1255.50] 9.45000 1275.75
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1560 745529 185.000 LF | 6.08197 1125.16| 7.25000 1341.25] 7.35000 1359.75
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1570 745542 2470.000 LF | 25.99510 64207.90| 23.70000 58539.00| 24.15000 59650.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1580 745544 10093.000 LF | 6.37432 64336.01| 7.21000 72770.53 7.35000 74183.55
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1590 745553 27588.000 LF | 0.58825 16228.64| 0.57000 15725.16/| 0.58000 16001.04
SUPPLY OF INNER DUCT, 1" RIBBED | |
1600 745556 6898.000 LF | 1.88199 12981.97]| 1.03000 7104.94| 1.05000 7242.90
INSTALLATION OF FIRST DUCT IN NEW | |
CONDUIT | | |
1610 745557 20692.000 LF | 0.37140 7685.01 | 0.21000 4345.32]| 0.21000 4345.32
INSTALLATION OF EACH ADDITIONAL DUCT IN | | |
NEW CONDUIT | | |
1620 746733 13.000 EACH | 215.00000 2795.00] 160.00000 2080.00] 162.75000 2115.75
REMOVAL OF STEEL POLE (EQUAL TO OR | |
GREATER THAN 17' AND LESS THAN 40') | |
1630 746847 16.000 EACH | 2276.50199 36424.03] 2369.00000 37904.00] 2415.00000 38640.00
POLE BASE, TYPE 3 | |
1640 746850 22.000 EACH | 726.63636 15986.00 | 757.00000 16654.00 | 771.75000 16978.50
POLE BASE, TYPE 4 | |
1650 747506 6.000 EACH | 955.48685 5732.92] 824.00000 4944.00] 840.00000 5040.00
CABINET BASE | | |
1660 748015 7788.000 SF | 2.30051 17916.37| 2.32000 18068.16 | 2.10000 16354.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1670 748019 85392.000 LF | 0.18043 15407.28]| 0.18000 15370.56| 0.12000 10247.04
TEMPORARY MARKINGS, PAINT, 4" | | |
1680 748020 20049.000 LF | 0.23211 4653.57]| 0.25000 5012.25] 0.16000 3207.84
TEMPORARY MARKINGS, PAINT, 6" | | |
1690 748026 1458.000 SF | 0.51178 746.18]| 1.55000 2259.90] 1.05000 1530.90
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1700 748027 50.000 LF | 2.51455 125.73] 3.10000 155.00] 10.50000 525.00
| | |
| | |

ALKYD-THERMOPLASTIC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/11/10
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE 07/13/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1710 748502 347.000 EACH | 28.96941 10052.39] 25.25000 8761.75] 24.15000 8380.05
RAISED/RECESSED PAVEMENT MARKER | |
1720 748506 52837.000 LF | 0.35014 18500.35] 0.42000 22191.54| 0.34000 17964.58
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1730 748518 10650.000 LF | 3.16318 33687.87| 1.91000 20341.50] 3.10000 33015.00
BLACKOUT TAPE, 6" | |
1740 748530 10342.000 SF | 1.82852 18910.55] 1.44000 14892.48| 1.42000 14685.64
REMOVAL OF PAVEMENT STRIPING | | |
1750 748551 688.000 SF | 20.00000 13760.00] 25.10000 17268.80| 23.10000 15892.80
PREFORMED THERMOPLASTIC DECORATIVE | |
PAVEMENT SYSTEM | |
1760 748553 55.000 EACH | 5.00000 275.00] 231.75000 12746.25| 183.75000 10106.25
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1770 749574 1057.000 SF | 12.00000 12684.00] 26.00000 27482.00| 8.29000 8762.53
SIGN PANEL, ADVANCE NOTICE SIGNS | |
1780 749687 455.000 EACH | 45.00000 20475.00]| 60.00000 27300.00]| 61.43000 27950.65
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1790 749689 178.000 EACH | 52.00000 9256.00]| 45.00000 8010.00] 29.66000 5279.48
INSTALLATION OF 4" DIAMETER HOLE, | |
GREATER THAN 6" DEPTH | | |
1800 749690 30.000 SF | 8.00000 240.00 | 12.00000 360.00 | 11.55000 346.50
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1810 750000 28.000 EACH | 265.85455 7443.93| 400.00000 11200.00] 378.89000 10608.92
ADJUST WATER VALVE BOXES | | |
1820 751000 5.000 EACH | 1029.90686 5149.53] 550.00000 2750.00] 597.06000 2985.30
ADJUST FIRE HYDRANTS | | |
1830 752000 3.000 EACH | 2742.50000 8227.50]| 1250.00000 3750.00] 1311.20000 3933.60
RELOCATE FIRE HYDRANTS | | |
1840 753516 LUMP | 517566.60000 517566.60] 293574.00000 293574.00] 218036.40000 218036.40
SANITARY SEWER SYSTEM | | |
1850 754000 18.000 EACH | 342.00000 6156.00] 350.00000 6300.00] 927.60000 16696.80
ADJUST WATER SERVICES | | |
1860 755000 300.000 LF | 15.99413 4798.24| 25.00000 7500.00| 21.00000 6300.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
| |

CURB



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

DATE
PAGE

08/11/10
001 -13

CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1870 758000 50950.000 SY | 5.85958 298545.60 | 6.20000 315890.00] 7.57000 385691.50
REMOVAL OF EXISTING PORTLAND [ [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | [ |
ETC. | | |
1880 759501 27.000 EAMO | 5642.64286 152351.36]| 4500.00000 121500.00] 6400.00000 172800.00
FIELD OFFICE, SPECIAL | | |
1890 760507 15742.000 SYIN | 1.28124 20169.28] 0.71000 11176.82] 0.88000 13852.96
PROFILE MILLING, HOT-MIX | | |
1900 762001 9016.000 LF | 1.00586 9068.83] 1.50000 13524.00] 1.00000 9016.00
SAW CUTTING, HOT MIX | [ [
1910 762002 2347.000 LF | 3.28954 7720.55] 3.40000 7979.80 | 2.36000 5538.92
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
1920 763000 LUMP | 692985.77550 692985.78| 135000.00000 135000.00| 160000.00000 160000.00
INITIAL EXPENSE [ [ [
1930 763500 LUMP | 350000.00000 350000.00]| 51000.00000 51000.00| 100000.00000 100000.00
MAINTENANCE OF TRAFFIC | | [
1940 763501 LUMP | 692985.77550 692985.78| 173000.00000 173000.00| 240000.00000 240000.00
CONSTRUCTION ENGINEERING [ [ \
1950 763502 LUMP | 10000.00000 10000.00]| 5200.00000 5200.00] 3000.00000 3000.00
MAINTENANCE OF RAILROAD TRAFFIC [ | [
1960 763503 1080.000 HOUR | 0.80000 864.00 | 0.80000 864.00| 0.80000 864.00
TRAINEE | [ |
1970 763505 2200.000 HOUR | 75.00000 165000.00] 75.00000 165000.00] 75.00000 165000.00
TRAFFIC OFFICERS [ [ [
1980 763508 LUMP | 10000.00000 10000.00] 11000.00000 11000.00] 18000.00000 18000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | [
1990 763509 27.000 EAMO | 260.04509 7021.22] 520.00000 14040.00] 350.00000 9450.00
CPM SCHEDULE UPDATES AND/OR REVISED | [ [
UPDATES [ [ [
2000 763597 1000.000 HOUR | 148.18981 148189.81]| 120.00000 120000.00] 147.00000 147000.00
UTILITY CONSTRUCTION ENGINEERING [ [ |
SECTION TOTALS | $ 13,738,789.20] $ 10,285,872.92] $ 10,431,890.53
—————————————————————————————————————————— B e et
CONTRACT TOTALS [ $ 13,952,848.05] $ 10,519,240.12] $ 10,735,775.21

DBE GOALS

10

10

10




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -14
TABULATION OF BIDS

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

FINAL
CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  FIXED QUANTITY ITEMS
| | |
0010 202000 25366.000 CY | 9.15000 232098.90]| 12.00000 304392.00]| 22.25000 564393.50
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 232,098.90] $ 304,392.00] $ 564,393.50
—————————————————————————————————————————— f——_— -
SECTION 0002  NON-FIXED QUANTITY ITEMS
| | |
0020 201000 LUMP | 20500.00000 20500.00] 20000.00000 20000.00] 170000.00000 170000.00
CLEARING AND GRUBBING | | |
0030 207000 2143.000 CY | 15.75000 33752.25] 17.50000 37502.50] 1.90000 4071.70
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 3626.000 CY | 14.40000 52214.40] 10.00000 36260.00] 1.25000 4532.50
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0050 208500 356.000 CY | 170.00000 60520.00 | 150.00000 53400.00 | 174.00000 61944.00
FLOWABLE FILL | | |
0060 210000 5592.000 CY | 9.75000 54522.00 | 23.30000 130293.60] 29.95000 167480.40
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0070 211000 LUMP | 58800.00000 58800.00| 165000.00000 165000.00| 400000.00000 400000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 211002 446.000 LF | 3.00000 1338.00] 1.05000 468.30]| 1.10000 490.60
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0090 211004 309.000 LF | 17.00000 5253.00] 44.00000 13596.00 | 100.00000 30900.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0100 251001 1366.000 LF | 2.40000 3278.40] 4.50000 6147.00] 6.00000 8196.00
REINFORCED SILT FENCE | | |
0110 268000 215.000 TON | 28.50000 6127.50] 42.00000 9030.00] 25.00000 5375.00
STABILIZED CONSTRUCTION ENTRANCE | |
0120 272500 9.000 EACH | 130.00000 1170.00] 775.00000 6975.00] 2030.00000 18270.00
SKIMMER DEWATERING DEVICE | | |
0130 302007 8233.000 CY | 27.50000 226407.50]| 40.50000 333436.50]| 38.75000 319028.75
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302008 206.000 CY | 34.00000 7004.00 | 48.00000 9888.00] 37.70000 7766.20
| | |
| | |
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CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
| MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0150 302011 215.000 TON | 28.25000 6073.75] 31.00000 6665.00] 30.00000 6450.00
DELAWARE NO. 3 STONE | | |
0160 401816 15415.000 TON | 67.00000 1032805.00] 64.60000 995809.00] 71.00000 1094465.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 76-22 | | |
0170 401819 16790.000 TON | 50.60000 849574.00] 48.40000 812636.00] 55.00000 923450.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0180 401821 47.000 TON | 100.00000 4700.00] 110.00000 5170.00] 109.00000 5123.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0190 401822 1686.000 TON | 94.70000 159664.20] 63.00000 106218.00] 104.00000 175344.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0200 401823 522.000 TON | 82.00000 42804.00 ]| 59.00000 30798.00] 102.00000 53244.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0210 401825 389.000 TON | 63.50000 24701.50] 60.00000 23340.00] 67.00000 26063.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, WEDGE | | |
0220 401833 7752.000 TON | 74.65000 578686.80 | 69.00000 534888.00| 77.00000 596904.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0230 602506 LUMP | 405000.00000 405000.00] 368200.00000 368200.00] 569000.00000 569000.00
PRECAST CONCRETE CULVERT | | |
0240 602615 207.000 SF | 47.50000 9832.50] 33.00000 6831.00] 44.00000 9108.00
MODULAR BLOCK RETAINING WALL | | |
0250 602668 149.000 SF | 44.50000 6630.50] 50.00000 7450.00 | 163.00000 24287.00
PORTLAND CEMENT CONCRETE STAIRS | | |
0260 605669 1.000 EACH | 11800.00000 11800.00]| 13000.00000 13000.00]| 11500.00000 11500.00
RIDE SHELTER INSTALLATION | | |
0270 606503 50.000 LF | 190.00000 9500.00] 140.00000 7000.00] 69.00000 3450.00
STEEL HAND RAILING | | |
0280 608000 436.000 TON | 28.25000 12317.00]| 28.00000 12208.00]| 25.00000 10900.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0285 612020 7.000 LF | 31.00000 217.00] 140.00000 980.00 | 41.00000 287.00
| | |

REINFORCED CONCRETE PIPE, 12", CLASS IV
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ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE

REINFORCED CONCRETE

ELLIPTICAL PIPE,

CALL ORDER  : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0290 612021 3035.000 LF | 32.00000 97120.00 | 60.50000 183617.50] 37.00000 112295.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0300 612022 1075.000 LF | 37.00000 39775.00] 71.40000 76755.00| 44.00000 47300.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0310 612023 1748.000 LF | 48.00000 83904.00] 66.00000 115368.00]| 58.00000 101384.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0320 612025 93.000 LF | 72.00000 6696.00] 116.00000 10788.00] 83.00000 7719.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0330 612026 48.000 LF | 84.00000 4032.00] 119.00000 5712.00] 95.00000 4560.00
REINFORCED CONCRETE PIPE, 30", CLASS V | | |
0340 612027 144.000 LF | 114.00000 16416.00| 131.00000 18864.00] 153.00000 22032.00
REINFORCED CONCRETE PIPE, 42", CLASS IV | | |
0350 612028 446.000 LF | 151.00000 67346.00| 160.00000 71360.00] 152.00000 67792.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0360 612030 318.000 LF | 41.50000 13197.00| 71.00000 22578.00]| 50.00000 15900.00
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0370 612031 97.000 LF | 59.00000 5723.00] 79.00000 7663.00]| 68.00000 6596.00
REINFORCED CONCRETE PIPE, 24", CLASS V | | |
0380 612032 205.000 LF | 36.50000 7482.50] 59.00000 12095.00 | 44.00000 9020.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0390 612033 1032.000 LF | 42.50000 43860.00 | 81.00000 83592.00 | 54.00000 55728.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0400 612034 252.000 LF | 95.50000 24066.00]| 111.00000 27972.00]| 131.00000 33012.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0410 612210 609.000 LF | 91.00000 55419.00 | 103.00000 62727.00 | 90.00000 54810.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV | |
0420 612214 89.000 LF | 173.00000 15397.00] 176.00000 15664.00] 167.00000 14863.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
32"X 49", CLASS IV | |
0430 612215 151.000 LF | 239.00000 36089.00]| 202.00000 30502.00] 220.00000 33220.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
38"X60", CLASS IV | |
0440 612216 334.000 LF | 58.00000 19372.00] 91.00000 30394.00]| 66.00000 22044.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0450 612219 171.000 LF | 109.00000 18639.00] 114.00000 19494.00] 103.00000 17613.00
| | |
| | |

24"X38", CLASS IV
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CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE

( I( 4 ) I( 5 )

MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ettt Sttt Rt
0460 612220 377.000 LF | 138.00000 52026.00] 141.00000 53157.00]| 135.00000 50895.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | |
0470 612529 22573.000 LF | 2.80000 63204.40]| 2.65000 59818.45| 2.80000 63204.40
PIPE VIDEO INSPECTION | | |
0480 614508 LUMP | 830608.00000 830608.00] 806542.50000 806542.50] 715723.00000 715723.00
WATERMAIN AND ACCESSORIES | | |
0490 617007 1.000 EACH | 1175.00000 1175.00]| 1450.00000 1450.00]| 750.00000 750.00
REINFORCED CONCRETE FLARED END SECTION, | | |
30" | | |
0500 617009 1.000 EACH | 2060.00000 2060.00| 2100.00000 2100.00] 1050.00000 1050.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0510 701010 8478.000 LF | 15.65000 132680.70]| 12.90000 109366.20| 14.00000 118692.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0520 701011 2173.000 LF | 17.85000 38788.05] 14.95000 32486.35] 17.00000 36941.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0530 701020 91.000 LF | 30.00000 2730.00] 26.00000 2366.00] 25.00000 2275.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0540 701021 185.000 LF | 30.00000 5550.00] 26.00000 4810.00| 19.00000 3515.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0550 701022 16662.000 LF | 15.65000 260760.30| 12.60000 209941.20] 14.00000 233268.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0560 701508 26.000 LF | 44.00000 1144.00] 40.00000 1040.00]| 40.00000 1040.00
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN CURB | | |
0570 701511 1452.000 LF | 41.00000 59532.00]| 38.00000 55176.00| 38.00000 55176.00
P.C.C. MONOLITHIC CURB | | |
0580 705001 41722.000 SF | 4.70000 196093.40| 3.80000 158543.60| 6.00000 250332.00
P.C.C. SIDEWALK, 4" | | I
0590 705002 6590.000 SF | 5.25000 34597.50| 4.35000 28666.50| 7.50000 49425.00
P.C.C. SIDEWALK, 6" | |
0600 705007 1557.000 SF | 24.00000 37368.00] 22.60000 35188.20] 30.60000 47644.20
| | |
I | |
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CONTRACT TITLE : ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE

( 3 ) I( 4 ) I( 5 )
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | AMERICAN INFRASTRUCTURE-MD
LINE NO / ITEM CODE / ALT

IN

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0610 705504 25515.000 SF | 8.30000 211774.50]| 8.00000 204120.00]| 14.45000 368691.75
BRICK AND/OR BLOCK SIDEWALK | | |
0620 705505 130.000 SF | 19.50000 2535.00] 17.00000 2210.00] 16.15000 2099.50
RESET STONE/BRICK SIDEWALK AND/OR | |
STONE/BRICK ROADWAY | | |
0630 705512 3620.000 SF | 16.00000 57920.00 | 15.70000 56834.00 | 14.55000 52671.00
UNIT PAVER, TYPE C | |
0640 705525 2381.000 SF | 13.85000 32976.85] 12.35000 29405.35] 12.00000 28572.00
CURB RAMP, TYPE 1 | |
0650 705526 5991.000 SF | 13.85000 82975.35] 12.35000 73988.85]| 11.25000 67398.75
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0660 705527 1165.000 SF | 13.85000 16135.25] 12.35000 14387.75] 12.35000 14387.75
CURB RAMP, TYPE 5 | |
0670 705528 2.000 EACH | 2400.00000 4800.00| 1000.00000 2000.00] 1470.00000 2940.00
TEMPORARY CURB RAMP | | |
0680 708050 3.000 EACH | 1700.00000 5100.00] 2600.00000 7800.00 | 2670.00000 8010.00
DRAINAGE INLET, 34" X 18" | | |
0690 708051 22.000 EACH | 1775.00000 39050.00] 2675.00000 58850.00 | 2410.00000 53020.00
DRAINAGE INLET, 34" X 24" | | |
0700 708052 16.000 EACH | 2140.00000 34240.00] 3000.00000 48000.00] 2660.00000 42560.00
DRAINAGE INLET, 48" X 30" | | |
0710 708053 15.000 EACH | 2230.00000 33450.00] 3085.00000 46275.00 | 2800.00000 42000.00
DRAINAGE INLET, 48" X 48" | | |
0720 708054 1.000 EACH | 2815.00000 2815.00] 4100.00000 4100.00] 3430.00000 3430.00
DRAINAGE INLET, 66" X 30" | | |
0730 708055 2.000 EACH | 3400.00000 6800.00] 4645.00000 9290.00] 3510.00000 7020.00
DRAINAGE INLET, 66" X 48" | | |
0735 708056 1.000 EACH | 3700.00000 3700.00] 4900.00000 4900.00| 4380.00000 4380.00
DRAINAGE INLET, 66" X 66" | | |
0740 708057 4.000 EACH | 2925.00000 11700.00| 4280.00000 17120.00] 3810.00000 15240.00
DRAINAGE INLET, 72" X 24" | | |
0750 708058 16.000 EACH | 3350.00000 53600.00 | 4595.00000 73520.00]| 4430.00000 70880.00
DRAINAGE INLET, 72" X 48" | | |
0760 708059 7.000 EACH | 5150.00000 36050.00] 7700.00000 53900.00 | 6030.00000 42210.00
DRAINAGE INLET, 72" X 72" | | |
0770 708105 15.000 EACH | 2265.00000 33975.00] 3115.00000 46725.00 | 3910.00000 58650.00
MANHOLE (SANITARY) | |
0780 708107 4.000 EACH | 1550.00000 6200.00] 2840.00000 11360.00] 3230.00000 12920.00
| |

MANHOLE, ROUND
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CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER  : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0790 708111 4.000 EACH | 1760.00000 7040.00] 3000.00000 12000.00 | 2450.00000 9800.00
MANHOLE, 48" X 30" | |
0800 708112 1.000 EACH | 2225.00000 2225.00] 3300.00000 3300.00] 2870.00000 2870.00
MANHOLE, 48" X 48" | |
0810 708114 2.000 EACH | 2950.00000 5900.00] 4050.00000 8100.00] 3270.00000 6540.00
MANHOLE, 66" X 48" | |
0820 708115 3.000 EACH | 3700.00000 11100.00] 4200.00000 12600.00] 3840.00000 11520.00
MANHOLE, 66" X 66" | |
0830 708512 4.000 EACH | 5660.00000 22640.00] 7975.00000 31900.00] 6660.00000 26640.00
DRAINAGE INLET, SPECIAL I | | |
0840 708513 4.000 EACH | 2840.00000 11360.00] 3380.00000 13520.00] 3280.00000 13120.00
DRAINAGE INLET, SPECIAL II | | |
0850 708514 1.000 EACH | 2275.00000 2275.00] 3050.00000 3050.00] 4270.00000 4270.00
DRAINAGE INLET, SPECIAL III | | |
0860 708543 1.000 EACH | 4150.00000 4150.00] 4800.00000 4800.00]| 6300.00000 6300.00
CATCH BASIN SQUARE COG, 10' | | |
0870 708549 2.000 EACH | 6935.00000 13870.00] 8500.00000 17000.00] 9400.00000 18800.00
CATCH BASIN SQUARE COS, 20°' | | |
0880 708582 2.000 EACH | 4100.00000 8200.00| 4600.00000 9200.00] 4960.00000 9920.00
MANHOLE, SPECIAL I | |
0890 708583 1.000 EACH | 830.00000 830.00 | 1050.00000 1050.00] 192.00000 192.00
PERSONNEL GRATE FOR PIPE INLET | | |
0900 708585 3.000 EACH | 1365.00000 4095.00] 1800.00000 5400.00] 1810.00000 5430.00
JUNCTION BOX, 48" X 30" | | |
0910 708586 2.000 EACH | 1380.00000 2760.00] 1810.00000 3620.00] 1850.00000 3700.00
JUNCTION BOX, 48" X 48" | | |
0920 708589 2.000 EACH | 3000.00000 6000.00] 3600.00000 7200.00| 2300.00000 4600.00
JUNCTION BOX, 66" X 66" | | |
0930 708593 68.000 SF | 65.00000 4420.00] 125.00000 8500.00 | 65.00000 4420.00
BRICK BULKHEAD MASONRY PLUG | | |
0940 708596 6.000 EACH | 3200.00000 19200.00] 3650.00000 21900.00]| 3730.00000 22380.00
MANHOLE, SPECIAL II | |
0950 708597 2.000 EACH | 3860.00000 7720.00| 7350.00000 14700.00] 8460.00000 16920.00
MANHOLE, SPECIAL III | |
0960 708598 2.000 EACH | 5475.00000 10950.00] 8690.00000 17380.00] 6550.00000 13100.00
MANHOLE, SPECIAL IV | | |
0970 709518 1.000 EACH | 950.00000 950.00] 515.00000 515.00] 416.00000 416.00
| | |

SANITARY CLEANOUT
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CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0980 710001 3.000 EACH | 985.00000 2955.00| 750.00000 2250.00]| 975.00000 2925.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0990 710002 14.000 EACH | 400.00000 5600.00] 650.00000 9100.00] 798.00000 11172.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
1000 710506 29.000 EACH | 695.00000 20155.00] 750.00000 21750.00] 709.00000 20561.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
1010 710507 1.000 EACH | 670.00000 670.00]| 350.00000 350.00] 250.00000 250.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
1020 712005 12.000 SY | 42.00000 504.00]| 75.00000 900.00]| 47.00000 564.00
RIPRAP, R-4 | | |
1030 715001 11159.000 LF | 11.25000 125538.75] 16.50000 184123.50] 10.45000 116611.55
PERFORATED PIPE UNDERDRAINS, 6" | | |
1040 715500 1112.000 LF | 12.00000 13344.00] 13.50000 15012.00] 10.45000 11620.40
UNDERDRAIN OUTLET PIPE, 6" | | |
1050 716000 1.000 EACH | 830.00000 830.00]| 1500.00000 1500.00] 5560.00000 5560.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
1060 716500 2.000 EACH | 830.00000 1660.00] 1500.00000 3000.00]| 5890.00000 11780.00
CONVERTING EXISTING MANHOLE TO JUNCTION | | |
BOX | | |
1070 720050 402.000 LF | 23.00000 9246.00] 21.65000 8703.30] 23.00000 9246.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
1080 720506 10240.000 LF | 3.85000 39424.00] 4.70000 48128.00 | 3.85000 39424.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | I I
1090 720527 133575.000 EADY | 0.11000 14693.25] 0.36000 48087.00 | 0.25000 33393.75
PLASTIC DRUMS | |
1100 720532 19.000 EACH | 1100.00000 20900.00] 1030.00000 19570.00 | 1090.00000 20710.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1110 720534 19.000 EACH | 5325.00000 101175.00] 5050.00000 95950.00 | 5360.00000 101840.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
1120 720539 23.000 EACH | 1630.00000 37490.00] 1545.00000 35535.00] 1640.00000 37720.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
1130 720540 451.000 EACH | 36.50000 16461.50] 41.00000 18491.00] 44.00000 19844.00
| | |

DELINEATORS
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CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1140 720567 2800.000 LF | 10.00000 28000.00 | 17.50000 49000.00 | 18.20000 50960.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
1150 720586 2.000 EACH | 2175.00000 4350.00 2060.00000 4120.00] 2190.00000 4380.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
1160 727510 83.000 LF | 30.00000 2490.00] 28.00000 2324.00]| 29.40000 2440.20
WOOD RAIL FENCE | | |
1170 727520 1765.000 LF | 2.00000 3530.00] 2.10000 3706.50] 3.30000 5824.50
CONSTRUCTION SAFETY FENCE | | |
1180 727522 181.000 LF | 65.00000 11765.00] 61.85000 11194.85] 66.00000 11946.00
DECORATIVE FENCE | | |
1200 727548 2825.000 LF | 4.00000 11300.00] 3.80000 10735.00 4.05000 11441.25
PORTABLE CHAINLINK FENCE | | |
1210 727549 9048.000 LF | 3.00000 27144.00] 2.65000 23977.20] 2.85000 25786.80
RELOCATE PORTABLE CHAINLINK FENCE | | |
1220 732002 505.000 SY | 4.50000 2272.50]| 7.50000 3787.50]| 14.95000 7549.75
TOPSOIL, 6" DEPTH | | |
1230 732003 1371.000 SY | 8.75000 11996.25] 8.15000 11173.65] 14.25000 19536.75
TOPSOIL, 12" DEPTH | | |
1240 732507 49.000 CY | 121.00000 5929.00]| 101.00000 4949.00] 128.00000 6272.00
STRUCTURAL SOIL | | |
1250 733002 6210.000 SY | 2.00000 12420.00] 4.10000 25461.00| 4.35000 27013.50
TOPSOILING, 6" DEPTH | | |
1260 733006 2190.000 SY | 4.00000 8760.00 | 2.85000 6241.50] 8.60000 18834.00
TOPSOILING, 12" DEPTH | | |
1270 734013 11440.000 SY | 0.35000 4004.00] 0.26000 2974.40] 0.40000 4576.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
1280 734017 66.000 SY | 5.00000 330.00] 0.26000 17.16]| 0.35000 23.10
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1290 734529 550.000 SY | 4.50000 2475.00] 5.15000 2832.50] 5.45000 2997.50
SEED MIX #8 | I |
1300 735006 11506.000 SY | 0.50000 5753.00] 0.27000 3106.62] 0.35000 4027.10
MULCHING, STRAW | | |
1310 735533 485.000 SY | 2.00000 970.00]| 2.10000 1018.50] 1.20000 582.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1320 735534 11449.000 SY | 0.70000 8014.30] 0.52000 5953.48| 1.20000 13738.80
| | |

SOIL RETENTION BLANKET MULCH, TYPE 4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -22
TABULATION OF BIDS

FINAL
CONTRACT TITLE : ELKTON ROAD —-CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE

( 3 ) I( 4 ) I( 5 )

MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— e e
1330 735535 189.000 SY | 3.00000 567.00]| 2.10000 396.90]| 1.90000 359.10
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1340 735536 309.000 SY | 7.75000 2394.75] 8.25000 2549.25] 2.20000 679.80
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
1350 737523 LUMP | 86636.60000 86636.60 | 81262.55000 81262.55] 85806.80000 85806.80
PLANTING | | |
1365 741503 515.000 LF | 34.00000 17510.00 31.00000 15965.00 | 5.45000 2806.75
ROOT PRUNING | | |
1370 742500 10656.000 HOUR | 41.67000 444035.52] 41.67000 444035.52] 41.67000 444035.52
FLAGGER, NEW CASTLE COUNTY, STATE | | |
1380 742514 1962.000 HOUR | 60.42000 118544.04] 60.42000 118544.04] 60.42000 118544.04
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1390 743003 584.000 EADY | 11.00000 6424.00] 20.00000 11680.00] 26.50000 15476.00
ARROWPANELS, TYPE C | | |
1400 743004 155.000 EADY | 55.00000 8525.00 | 79.00000 12245.00| 82.00000 12710.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1410 743005 2291.000 EADY | 32.50000 74457.50]| 30.00000 68730.00 | 21.70000 49714.70
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1420 743501 87318.000 EADY | 0.25000 21829.50] 1.03000 89937.54] 1.10000 96049.80
WARNING LIGHTS , TYPE B | | |
1430 743504 66.000 EACH | 135.00000 8910.00] 155.00000 10230.00] 225.00000 14850.00
WARNING SIGNS | | |
1440 743507 255462.000 LFDY | 0.30000 76638.60 | 0.26000 66420.12] 0.25000 63865.50
TEMPORARY BARRICADE, TYPE III | | |
1450 743512 1168.000 EADY | 70.00000 81760.00 | 170.00000 198560.00] 142.00000 165856.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
1460 743525 32049.000 EADY | 1.35000 43266.15] 2.05000 65700.45]| 2.20000 70507.80
TEMPORARY WARNING SIGNS | | |
1470 744506 10.000 EACH | 2125.00000 21250.00] 2015.00000 20150.00] 2140.00000 21400.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1480 744520 37.000 EACH | 870.00000 32190.00] 825.00000 30525.00] 876.00000 32412.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -23
TABULATION OF BIDS

REMOVAL OF STEEL POLE (EQUAL TO OR

FINAL
CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER  : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1490 744523 29.000 EACH | 1020.00000 29580.00 | 965.00000 27985.00 | 1030.00000 29870.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1500 744524 8.000 EACH | 785.00000 6280.00] 740.00000 5920.00] 788.00000 6304.00
CONDUIT JUNCTION WELL, TYPE 5, 24" X | | |
16" PRECAST CONCRETE | | |
1510 744525 42.000 EACH | 250.00000 10500.00] 237.00000 9954.00| 252.00000 10584.00
REMOVAL OF EXISTING JUNCTION WELL | |
1520 744528 9.000 EACH | 2065.00000 18585.00] 1958.00000 17622.00] 2080.00000 18720.00
CONDUIT JUNCTION WELL, TYPE 12, 30"Xx42" | | |
PRECAST OR CAST-IN-PLACE LOAD BEARING | | |
1530 745521 6898.000 LF | 5.45000 37594.10] 5.15000 35524.70] 5.45000 37594.10
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1540 745527 5255.000 LF | 12.00000 63060.00] 11.30000 59381.50] 12.05000 63322.75
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1550 745528 135.000 LF | 10.00000 1350.00] 10.00000 1350.00] 9.85000 1329.75
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1560 745529 185.000 LF | 8.00000 1480.00] 8.00000 1480.00] 7.65000 1415.25
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1570 745542 2470.000 LF | 25.00000 61750.00 | 23.70000 58539.00 | 25.20000 62244.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1580 745544 10093.000 LF | 7.60000 76706.80] 7.21000 72770.53] 7.65000 77211.45
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1590 745553 27588.000 LF | 0.60000 16552.80 | 0.56000 15449.28]| 0.60000 16552.80
SUPPLY OF INNER DUCT, 1" RIBBED | |
1600 745556 6898.000 LF | 1.10000 7587.80| 1.03000 7104.94| 1.10000 7587.80
INSTALLATION OF FIRST DUCT IN NEW | |
CONDUIT | | |
1610 745557 20692.000 LF | 0.22000 4552.24| 0.21000 4345.32]| 0.20000 4138.40
INSTALLATION OF EACH ADDITIONAL DUCT IN | | |
NEW CONDUIT | | |
1620 746733 13.000 EACH | 170.00000 2210.00] 160.00000 2080.00] 170.00000 2210.00
| | |
| | |

GREATER THAN 17' AND LESS THAN 40')



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -24
TABULATION OF BIDS

INSTALLATION OR REMOVAL OF TRAFFIC

FINAL
CONTRACT TITLE : ELKTON ROAD —CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER  : 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1630 746847 16.000 EACH | 2500.00000 40000.00 | 2370.00000 37920.00 | 2520.00000 40320.00
POLE BASE, TYPE 3 | |
1640 746850 22.000 EACH | 800.00000 17600.00] 760.00000 16720.00] 805.00000 17710.00
POLE BASE, TYPE 4 | |
1650 747506 6.000 EACH | 870.00000 5220.00] 825.00000 4950.00]| 876.00000 5256.00
CABINET BASE | | |
1660 748015 7788.000 SF | 2.45000 19080.60| 2.30000 17912.40]| 2.45000 19080.60
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1670 748019 85392.000 LF | 0.20000 17078.40| 0.18000 15370.56| 0.20000 17078.40
TEMPORARY MARKINGS, PAINT, 4" | | |
1680 748020 20049.000 LF | 0.26000 5212.74] 0.25000 5012.25] 0.25000 5012.25
TEMPORARY MARKINGS, PAINT, 6" | | |
1690 748026 1458.000 SF | 1.65000 2405.70] 1.55000 2259.90] 1.65000 2405.70
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1700 748027 50.000 LF | 4.00000 200.00] 4.00000 200.00] 3.30000 165.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1710 748502 347.000 EACH | 26.65000 9247.55] 25.25000 8761.75] 26.80000 9299.60
RAISED/RECESSED PAVEMENT MARKER | |
1720 748506 52837.000 LF | 0.45000 23776.65]| 0.43000 22719.91 0.45000 23776.65
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1730 748518 10650.000 LF | 2.00000 21300.00] 1.90000 20235.00] 2.05000 21832.50
BLACKOUT TAPE, 6" | |
1740 748530 10342.000 SF | 1.50000 15513.00]| 1.45000 14995.90| 1.55000 16030.10
REMOVAL OF PAVEMENT STRIPING | | |
1750 748551 688.000 SF | 26.50000 18232.00] 25.10000 17268.80| 26.65000 18335.20
PREFORMED THERMOPLASTIC DECORATIVE | |
PAVEMENT SYSTEM | |
1760 748553 55.000 EACH | 245.00000 13475.00] 230.00000 12650.00] 246.00000 13530.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1770 749574 1057.000 SF | 15.50000 16383.50]| 20.60000 21774.20] 10.95000 11574.15
SIGN PANEL, ADVANCE NOTICE SIGNS | |
1780 749687 455.000 EACH | 38.00000 17290.00] 75.00000 34125.00] 82.00000 37310.00
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10

PAGE : 001 -25

TABULATION OF BIDS

FINAL

CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE

CALL ORDER : 001
LETTING DATE : 07/13/10

SET-ASIDE

CONTRACT ID
DISTRICT

T200404401.01 COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1790 749689 178.000 EACH
INSTALLATION OF 4" DIAMETER HOLE,
GREATER THAN 6" DEPTH

1800 749690 30.000 sF
INSTALLATION OR REMOVAL OF TRAFFIC
SIGNS ON MULTIPLE SIGN POSTS

1810 750000 28.000 EACH
ADJUST WATER VALVE BOXES

1820 751000 5.000 EACH
ADJUST FIRE HYDRANTS

1830 752000 3.000 EACH
RELOCATE FIRE HYDRANTS

1840 753516 LUMP
SANITARY SEWER SYSTEM

1850 754000 18.000 EACH
ADJUST WATER SERVICES

1860 755000 300.000 LF
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE
CURB

1870 758000 50950.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

1880 759501 27.000 EAMO
FIELD OFFICE, SPECIAL

1890 760507 15742.000 SYIN
PROFILE MILLING, HOT-MIX

1900 762001 9016.000 LF
SAW CUTTING, HOT MIX

1910 762002 2347.000 LF
SAW CUTTING, CONCRETE, FULL DEPTH

1920 763000 LUMP
INITIAL EXPENSE

1930 763500 LUMP
MAINTENANCE OF TRAFFIC

1940 763501 LUMP
CONSTRUCTION ENGINEERING

1950 763502 LUMP

MAINTENANCE OF RAILROAD TRAFFIC

UMF;RD)& MILLER CONCRETE IN }éAISg CO&STRUCTION COMPANY }gMERiCAg INFRASTRUCTURE-MD IN
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT} UNIT PRICE AMOUNT
______ 38.00000  6764.001 5000000 8900.00]  55.00000 9790.00
: :

10.00000 300.00] 23.00000 690.00] 24.35000 730.50
: :

200.00000 5600.00] 350.00000 9800.00] 586.00000 16408.00
1100.00000 5500.00} 1550.00000 7750.00} 1280.00000 6400.00
1875.00000 5625.00} 1735.00000 5205.00} 5490.00000 16470.00

303097.00000 303097.00} 275971.25000 275971.25} 373819.00000 373819.00
930.00000 16740.00} 475.00000 8550.00} 927.00000 16686.00
24.00000 7200.00} 23.00000 6900.00} 11.60000 3480.00

: :
5.40000 275130.00} 9.20000 468740.00} 7.80000 397410.00

| |
3250.00000 87750.00| 4800.00000 129600.00]| 9780.00000 264060.00
1.25000 19677.501 1.20000 18890.401 1.40000 22038.80
1.20000 10819.201 0.98000 8835.68} 1.25000 11270.00
3.20000 7510.40} 2.30000 5398.10} 2.45000 5750.15
475000.00000 475000.00} 900000.00000 900000.00} 675000.00000 675000.00
173500.00000 173500.00} 240000.00000 240000.00} 567042.34000 567042.34
192000.00000 192000.001 261000.00000 261000.00} 354000.00000 354000.00
5500.00000 5500.003 5200.00000 5200.003 10600.00000 10600.00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/10
PAGE : 001 -26
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ELKTON ROAD -CASHO MILL ROAD TO DELAWARE AVENUE
CALL ORDER 001 CONTRACT ID : T200404401.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/13/10 DISTRICT N2
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1960 763503 1080.000 HOUR | 0.80000 864.00]| 0.80000 864.00]| 0.80000 864.00
TRAINEE | | |
1970 763505 2200.000 HOUR | 75.00000 165000.00] 75.00000 165000.00] 75.00000 165000.00
TRAFFIC OFFICERS | |
1980 763508 LUMP | 800.00000 800.00]| 14600.00000 14600.00 | 20800.00000 20800.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1990 763509 27.000 EAMO | 75.00000 2025.00] 695.00000 18765.00 | 936.00000 25272.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | I |
2000 763597 1000.000 HOUR | 105.00000 105000.00] 100.00000 100000.00] 125.00000 125000.00
UTILITY CONSTRUCTION ENGINEERING | |
SECTION TOTALS | $ 10,837,820.29] $ 12,224,503.75] $ 13,583,383.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 11,069,919.19] $ 12,528,895.75] $ 14,147,777.00

DBE GOALS

10

10

10




